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Conditions of Contract 

1 Interpretation of Terms 
In these Conditions of Contract, unless the context otherwise requires: 

'Agency' means a department, agency or statutory authority of the Northern Territory of Australia. 

'Annexure' means the section in the RFQ that details the specific requirements applicable to the 
Conditions of Quoting and Contract concerning the execution of the Works. 

'Completion' means the Superintendent has determined that the execution of the Works has 
reached the stage where the Works are complete except for minor omissions and/or minor defects. 

'Contract' means the document, which constitutes or evidences or as the cases may be all the 
documents which constitute or evidence the final and concluded agreement between the Principal 
and the Contractor concerning the execution of the Works. 

'Contractor' means the legal entity that as party to the Contract is bound to execute the Works in 
accordance with the Contract and includes the successors and lawful assigns of the Contractor. 

'Contractor’s Quotation' means the Quotation submitted by the Contractor in response to the 
RFQ. 

'Date of Acceptance' means the date, appearing on the Notice of Acceptance or Order and if no 
date appears is the date on which the Principal sent the Notice of Acceptance or Order to the 
Contractor. 

'Defects Liability Period' means the defects liability period referred to in the clause entitled 
‘Defects Liability Period’ and stated in the Annexure. 

'Documents' means all material stored by any means and produced or used by the Contractor or 
sub-contractors in the course of the Contract including sketches, plans, drawings, specifications, 
designs, estimates, calculations, reports, models, and other articles, equipment, information, files 
and data. 

'Drawings' means the drawings referred to in the Scope of Works and any modification of such 
drawings notified to the Contractor by the Superintendent and includes such other drawings as 
may from time to time be supplied to the Contractor by the Superintendent, or the use of which has 
been permitted by the Superintendent, for the purposes of the Contract. 

'Fixed Scheduled Services' means a procurement Contract subject to specified terms and 
conditions where the Principal is obliged to accept and the Contractor has agreed to provide the 
Works according to the timetable or program set out in the Contract. 

'Indigenous Person' is a person of Australian Aboriginal or Torres Strait Islander descent who 
identifies themselves as Indigenous and is accepted in the community in which they live as an 
Indigenous person. 

'Notice of Acceptance' means the written notification and any accompanying documentation sent 
to the Contractor by the Principal advising acceptance of its Quotation to execute the Works. 

'Order' means an order issued on the Contractor by the Superintendent, whether on paper or by 
electronic means, which conveys the essential details of a particular work requirement under the 
Contract and includes any methods of ordering the Works specifically referred to in the Contract. 
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'Period Contract' means Standing Offer arrangements have been entered into with the Contractor 
for the provision of Works as and when required over the Contract period. 

'Principal' means the Northern Territory of Australia.  The Principal for Power and Water Contracts 
is the Power and Water Corporation. 

'Portion of the Works' means the Superintendent has directed the Contractor to carry out 
particular work in accordance with the Contract, such work representing a part of the total Works 
required under the Contract. 

'Rate' means the rate per any section or item of the Works as stated in the Contract. 

'Request for Quotation (RFQ)' means the document(s) containing or referring to the Conditions of 
Quoting and Contract, the Annexure, Special Conditions of Contract (if any), Northern Territory 
Procurement Code, Preliminary Clauses, Scope of Works, Response Schedules, Drawings and 
any other document issued for the purposes of inviting Quotations for the Works. 

'Schedule of Rates' means any schedule included in the Contract which, in respect of any section 
or item of work to be carried out, shows the respective unit rate of payment for execution of that 
work and which may also include lump sums, provisional sums other sums, quantities and prices. 

'Scope of Works' means the sections of the RFQ detailing the technical requirements of the work 
to be carried out as existing at the Date of Acceptance of the Quotation and any modification of 
such Works thereafter directed or the use of which has been permitted by the Superintendent for 
the purposes of the Contract. 

'Site' means the lands and other places to be made available and any other lands and places 
made available to the Contractor by the Principal for the purpose of the Contract. 

'Standing Offer' means the Contractor agrees to provide the Works from time to time if and when 
authorised by the Superintendent by the issue of an Order.  The Contractor agrees that the 
Principal is not obliged to order a specific number of, or any, Works during the term of the Contract. 

'sub-contractor' means a person other than the Contractor’s employees engaged by the 
Contractor who provides goods, services or works to the Contractor. 

'Superintendent' means the person named in the Annexure as the Superintendent or other 
person from time to time appointed in writing by the Principal to be the Superintendent for the 
purposes of the Contract, and notified as such in writing to the Contractor by the Principal. 

'Tax Invoice' has the meaning given in A New Tax System (Goods and Services Tax) Act 1999. 

'Works' means the whole of the work to be executed in accordance with the Contract, including all 
variations and remedial work provided for by the Contract. 

In the Contract, unless the contrary intention appears: 

a) headings are for the purpose of convenient reference only and shall not be used in the 
interpretation of these conditions; 

b) the singular includes the plural and vice-versa; 
c) a reference to one gender includes the other; 
d) a reference to a person includes a body politic, body corporate or a partnership joint 

venture, incorporated association, government, local government authority or agency; 
e) a reference to a party includes that party’s administrators, successors, and permitted 

assigns, including any person to whom that party novates any part of the Contract; 
f) if the last day of any period prescribed for the doing of an action falls on a day which is not 

a Working Day, the action shall be done no later than the end of the next Working Day; 
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g) a reference to time is to Australian Central Standard Time; 
h) a reference to an Act is a reference to an Act of the Commonwealth, State or Territory of 

Australia, as amended from time to time, and includes a reference to any subordinate 
legislation made under the Act; 

i) a reference to a “dollar”, “$”, “$A” or “AUD” means the Australian dollar unless otherwise 
stated; 

j) a reference to a “measurement” means Australian legal units of measurement unless 
otherwise specified; 

k) a reference to a specification, publication, Commonwealth policy or other document is a 
reference to that specification, publication, Commonwealth policy or document, in effect on 
the Effective Date and updated from time to time, or alternatively, a reference to another 
version of the document if agreed in writing between the parties; 

l) the word “includes” in any form is not a word of limitation; 
m) a reference to a clause includes a reference to a subclause of that clause; and  
n) a reference to a clause, paragraph, schedule or annexure is to a clause or paragraph of, or 

schedule or annexure to, this Contract, and a reference to this Contract includes any 
schedule or annexure. 

2 Formation of Contract 
The Contract is comprised of: 

a) these Conditions of Contract and any Special Conditions; 
b) the Notice of Acceptance; 
c) the RFQ; 
d) the Contractor’s Quotation response; and 
e) any other document expressly referred to in items (a) to (c) of this clause as forming part of 

the contract (together the Contract). 

If there is any inconsistency between any part of the Contract, a descending order of precedence 
shall be accorded to the: 

a) Special Conditions (if any); 
b) these Conditions of Contract; 
c) Annexure to the Conditions of Quoting and Contract; 
d) Notice of Acceptance; 
e) Preliminary clauses; 
f) Scope of Works; 
g) Drawings and Scope of Works included in the RFQ; 
h) any other document expressly referred to in items (a) to (g) inclusive of this clause as 

forming part of the Contract; 
i) Conditions of Quoting and all other documents, other than those specified above in (a) to 

(g) inclusive, forming the RFQ or the Contract (other than the Contractor’s Quotation); and 
j) the Contractor’s Quotation response including any Drawings, 

so that the provision in the higher ranked document, to the extent of the inconsistency, shall 
prevail. 

3 Nature of Contract 

3.1 Type of Contract 
The type of Contract is stated in the Annexure. 

3.2 Basis of Payment 
The basis for payment will be stated in the Annexure. 
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Where the Contract is deemed to be on a Standing Offer basis the sum payable shall, subject to 
any adjustment made pursuant to the Contract, be the measured quantity of each item of the 
Works actually carried out at the rate set out in the Schedule of Rates. 

Where the contract is deemed to be on a Fixed Scheduled Services basis, the sum payable shall 
be, subject to any adjustment made pursuant to the Contract, the monthly measured quantity of 
each item of the Works performed at the rate set out in the Schedule of Rates. 

3.3 Period of Contract 
The Contract is a Period Contract.  The initial period of the Contract is the period stated in the 
Annexure.  The Contract shall commence in accordance with the nomination in the Annexure, 
being either a specific date or the Date of Acceptance. 

3.4 Contract Extension 
The Principal has the right to extend the Contract for any further period(s) as stated in the 
Annexure.  There is no obligation on the Principal to extend the Contract. 

An extension to the Contract is not valid until the Principal gives the Contractor the opportunity to 
submit revised rates and the Principal agrees to any revised rates and notifies the Contractor in 
writing that the Contract is extended. 

3.5 Estimated Quantities 
The estimated quantities required are shown in the Schedule of Rates in the Response Schedules.  
Although every endeavour has been made to form an accurate estimate of requirements during the 
period of the Contract, the Principal does not bind itself to take the quantities stated, but reserves 
the right to order greater or lesser of the quantities according to requirements during that time. 

If in the opinion of the Principal, specific requirements of the Agency are outside the scope and 
intent of the Contract, the Principal shall be free to obtain the requirements or any part of them by 
other means. 

3.6 Price Adjustment 
The basis of price adjustment if any, to the Contract Rates shall be as stated in the Annexure. 

If the Contract allows for a review of the Contract Rates during the Contract period the review will 
be carried out as set out in the Section titled “Price Adjustment” in the RFQ. 

3.7 Applicable Law 
The Contract shall be governed by and construed in accordance with the laws of the Northern 
Territory of Australia. 

4 Entire Agreement 
The Contract formed between the parties to undertake the Works constitutes the entire agreement 
between the parties and supersedes any previous agreements or understandings. 

5 General Obligations of the Parties 
Both the Principal and the Contractor will, at all times: 

a) act reasonably in performing their obligations and exercising their rights under the Contract; 
b) diligently perform their respective obligations under this Contract; and 
c) work together in a collaborative manner. 



Conditions of Contract 

 

Quotation - Works PC  Version 5.0 - Page 9 

6 Principal’s Responsibilities and Obligations 
The Principal shall give or cause to be given to the Contractor timely instructions, decisions and 
information sufficient to define the requirements of the Works. 

7 Superintendent and Superintendent's Representative 
The Superintendent for the purposes of the Contract is as defined in the Annexure. 

For the purpose of exercising some of the powers, duties, discretions and authorities, vested in him 
on behalf of the Principal, the Superintendent may from time to time appoint a representative 
('Superintendent’s Representative').  The limitations imposed on the Superintendent's 
Representative will be as laid down in the notice of appointment. 

The Contractor shall recognise and accept notices from the Superintendent's Representative as if 
the Superintendent issued such.  Any reference to the Superintendent within these conditions shall 
be deemed to be a reference to the Superintendent's Representative so far as it concerns the 
exercise of the Superintendent's Representative's powers by virtue of his appointment. 

7.1 Directions 
The Superintendent has the power to issue directions under the Contract and the Contractor shall 
comply with any direction either orally or in writing issued, given or served upon him by the 
Superintendent.   

Any direction given orally shall, as soon as practicable after it is given, be confirmed in writing.  For 
the purposes of this clause the work "direction" includes any agreement, approval, authorisation, 
certificate, decision, demand, determination, direction, explanation, instruction, notice, notification, 
order, permission, rejection, request or requirement which the Superintendent may make, give or 
issue pursuant to the provisions of the Contract. 

Where such phrases as "as may be directed", to "approval", or "approved" or the like are used in 
the Contract, they shall mean that the direction and approval of the Superintendent is referred to, 
irrespective of any trade usage. 

Also refer to the section of the RFQ titled “Procedures, Calls and Payments” regarding directions to 
work. 

8 Contractor's Responsibilities and Obligations 
The Contractor shall be responsible for executing the Works in accordance with these conditions, 
the Drawings and Scope of Works. 

The Contractor shall be liable for any loss or damage to the Works from any cause whatsoever 
(except loss or damage caused by any negligent act, omission or default of the Principal or 
employees or agents of the Principal), and shall at his own cost make good any such loss or 
damage. 

The Contractor shall, unless the Contract provides otherwise, supply at his own cost and expense 
everything necessary for the proper completion of the Works and the proper performance of his 
obligations under the Contract. 

The Contractor shall observe and comply with the requirements of all Acts of the Commonwealth of 
Australia Acts of the Northern Territory, and with the requirements of all regulations, by-laws, 
orders or subordinate legislation made or issued under any such Act,, the Northern Territory 
Procurement Code, and all requirements of any relevant authority, regulator or standard setting 
entity as shall be in force in the place affecting or applicable to the Works or the execution of the 
Works. 
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9 Contractor's Representative 
The Contractor shall personally supervise the execution of the Works or have a competent 
representative (‘Contractor’s Representative’) acceptable to the Superintendent present on the 
Site at all times where the work is being carried out. 

The Contractor or his representative shall be equipped with a mobile telephone or employ a 
suitable communications system acceptable to the Superintendent. 

The Contractor shall notify the Superintendent in writing of the name of his representative and prior 
to any subsequent change of his representative shall obtain the approval of the Superintendent. 

Any direction given to the Contractor's representative shall be deemed to be a direction issued to 
or served upon the Contractor. 

Matters within the knowledge of the Contractor's representative shall be deemed to be within the 
knowledge of the Contractor. 

The Contractor or his representative shall have sufficient command of the English language and of 
Australian building and technical terminology to be able to read, converse and receive instructions 
in English. 

10 Power to Dismiss Workers 
The Superintendent may require the instant dismissal from the Works, of any agent, overseer, 
foreman or other person employed on the Works, or in connection with the Works, whether 
employed by the Contractor or not and the Contractor shall immediately comply with or ensure 
immediate compliance with such requirement and the Contractor shall not again employ a person 
so dismissed on or in connection with the Works. 

11 Status of Contractor 
The Contractor, its employees and sub-contractors thereof, in performing the Works, are not for 
any purpose a servant or employee of the Principal. 

12 Notices 

12.1 Services of Notices 
Notice must be: 

a) in writing, in English and signed by a person duly authorised by the sender; and 
b) hand delivered or sent by prepaid post or by electronic means to the recipient's address for 

Notices set out in the Contract, as varied by any Notice given by the recipient to the sender. 

12.2 Effective on Receipt 
Any notice given in accordance with sub-clause 12.1 sent to the address set out in the Contract, 
takes effect when it is taken to be received (or at a later time specified in it) and is taken to be 
received: 

a) if hand delivered, on delivery; 
b) if sent by post, three (3) Business Days after the date of posting (or seven (7) Working 

Days after the date of posting if posted to or from a place outside Australia); and 
c) if sent by electronic transmission, on receipt by the sender of a transmission report from the 

despatching machine indicating that the notice sent was received in its entirety at the 
recipient’s machine unless, within eight (8) Working Hours after the transmission, the 
recipient informs the sender that it has not received the entire Notice; 
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but if the delivery, receipt or transmission is not on a Working Day or is after 4.30 pm on a Working 
Day, the Notice is taken to be received at 8.00am on the next Working Day. 

13 Site Rules 
The Contractor, his employees and sub-contractors required to enter the Site in connection with 
the Works shall comply with all rules and regulations in force at the Site, including security 
screening through Criminal History Checks where required.  Also refer to the specific Site Rules 
Clause in the General Clauses section of the RFQ. 

The Contractor is responsible for obtaining all relevant permits and the payment of all associated 
fees and/or charges which are levied by the appropriate Authority. 

14 Confidentiality, Publicity and Media 

14.1 Confidentiality 
a) For the purposes of this sub-clause 14.1 “Confidential Information” means any information 

or material relating to the Contract or the Works including (without limitation): 
i. any information that by its nature is confidential; 
ii. any information designated as confidential; and 
iii. any information that the Contractor knows is confidential. 

b) The Contractor shall hold all Confidential Information in confidence and shall not make any 
use of it, except for the purposes of performing its obligations or exercising its rights under 
the Contract and shall not disclose or permit or cause the Confidential Information to be 
disclosed to any person, except: 

i. as authorised by the Principal under the Contract or otherwise; 
ii. to its employees or contractors, to the extent needed to perform their obligations 

under the Contract; 
iii. where the disclosure is required to be disclosed by law. 

c) The Contractor shall ensure that its employees and all consultants, contractors and 
suppliers engaged by the Contractor for the performance of the Contract comply with the 
requirements of this sub-clause 14.1. 

14.2 Media and Publicity 
a) The Contractor shall not issue or be involved with the release of, any information, 

publication, statement, interview, advertisement (other than the legitimate advertising for 
subcontractors), award nomination, document or article for publication concerning the 
Contract, the Works or the Site in any media without the prior written approval of the 
Principal. 

b) Prior to taking any action or doing anything the Contractor shall refer: 
i. any media enquiries concerning the Contract, the Site, the Principal or the Works to 

the Principal for the Principal’s written response; and 
ii. any media requests concerning the Contract, the Site, the Principal or the Works 

(including, without limitation, requests to access or take photographic or video 
footage of the Site) to the Principal, for the Principal’s written consent, which 
consent may be given or withheld, in the Principal’s absolute discretion. 

c) The Contractor shall ensure that its employees and all consultants, contractors and 
suppliers engaged by the Contractor for the performance of the Contract comply with the 
requirements of this sub-clause 14.2 and obtain the Principal’s prior written consent 
(through the Contractor) before responding to enquiries or publishing anything of the type 
referred to in this sub-clause 14.2. 

15 Industry Accreditation and Standards 
Where applicable, the Contractor shall: 
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a) maintain the currency of accreditation, to at least the same level as held at the 
commencement of the Contract with Contractor Accreditation Limited during the life of the 
Contract; and 

b) comply with all industry standards on: 
i. training; 
ii. engagement, supervision and payment of sub-contractors; 
iii. compliance measures; 
iv. penalties; and 
v. termination arrangements. 

Options for review/extension to period contracts will not be offered unless the Contractor has 
current accreditation. 

16 Local Development 
The Contractor shall, except in those cases where the Contractor can reasonably demonstrate to 
the Principal that it is impractical for commercial, technical or other reasons to do so use on, or in 
connection with, the Works: 

a) labour including Indigenous labour, available within the Northern Territory; 
b) the services located and obtain supplies/materials available within the Northern Territory; 

and 
c) accredited apprentices/trainees who are registered in the Northern Territory on the Works 

in accordance with the Contract. 
i. In complying with the use of accredited apprentices/trainees, the Contractor may: 

• directly employ apprentices/trainees; 
• utilise group training scheme apprentices/trainees; 
• utilise sub-contractors apprentices/trainees; 
• utilise any combination of the above. 

The Contractor is solely responsible for ensuring that the specified requirements are met. 

The Contractor shall, provide statements as required on the use of accredited apprentices/trainees 
and/or Indigenous employees on the Works.  The Principal may conduct spot audits on compliance 
with the use of accredited apprentices/trainees on the Works. 

The Contractor’s level of compliance with the use of accredited apprentices/trainees and/or 
Indigenous employees on the Works will be included in the Performance Report on the Contractor 
at the completion of the Contract and will be taken into consideration for future Works for a period 
of twelve (12) months. 

The Contractor shall, when requested by the Principal, submit a written report concerning the 
compliance with the all provisions of this clause. 

17 Indigenous Development Plan 
Where an Indigenous Development Plan has been specified, the Contractor will maintain and 
implement the Indigenous Development Plan throughout the course of the Contract. 

Within fourteen (14) days of the Date of Acceptance, the Contractor shall submit one copy of the 
Indigenous Development Plan to the Superintendent for approval.  The Superintendent shall within 
a reasonable time from receipt, either approve the Indigenous Development Plan, or reject it, 
giving reasons for the rejections.  The Contractor shall rectify the deficiencies and resubmit the 
Plan for approval. 

The Contractor shall provide timesheets with employment (hours worked) and training records for 
all Indigenous people engaged on the Works with all progress claims for payment. 
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The Contractor will be required to provide the Principal with a report on compliance (achievements 
against the objectives/goals) with the Indigenous Development Plan within thirty (30) days of the 
Completion of the Contract. 

18 Project Control Plan 
Where a Project Control Plan has been specified, the Contractor will maintain and implement the 
Plan throughout the course of the Contract.  The Superintendent will provide a framework 
document with guide notes to assist in the preparation of the document, which should be prepared 
by the Contractor and not a third party. 

Within fourteen (14) days of the Date of Acceptance, the Contractor shall submit to the 
Superintendent for approval one copy of the Project Control Plan.  The Superintendent shall within 
a reasonable time from receipt either approve the Project Control Plan, or reject it, giving reasons 
for the rejections.  The Contractor shall rectify the deficiencies and resubmit the Project Control 
Plan for approval. 

19 Insurances 

19.1 Workers Compensation Insurance 
For the purpose of this clause “worker” shall have the definition it is given in the Workers 
Rehabilitation and Compensation Act 2009. 

Before commencing the Works the Contractor shall take out and shall maintain for the duration of 
the Contract appropriate Workers Compensation insurance cover for all workers employed by the 
Contractor.  This cover shall comply with the Workers Rehabilitation and Compensation Act 2009 
of the Northern Territory and policies shall be purchased from Northern Territory approved 
insurers.  Details can be found at the web address: 
www.worksafe.nt.gov.au/ServiceProviders/Insurers/Pages/Find-an-Approved-Insurance-
Company.aspx 

The Contractor shall ensure that all sub-contractors who employ workers have Workers 
Compensation insurance cover in accordance with the Workers Rehabilitation and Compensation 
Act 2009. 

The Contractor shall ensure that all persons employed under labour hire agreements, whether by 
the Contractor or through a Labour Hire Firm, are appropriately covered by Workers Compensation 
insurance. 

Self-employed Contractors must ensure that they have adequate insurance coverage in place. 

The Contractor shall be responsible for ensuring that all sub-contractors have appropriate policies 
in place. 

19.2 Public Liability Insurance 
Before commencing the Works, the Contractor shall take out, and shall maintain during the 
currency of the Contract, a Public Liability policy of insurance to cover its liabilities to third parties. 

The Policy shall: 

a) note the Principal for its respective rights and interests; 
b) include a cross-liability clause in which the insurer accepts the term “insured” as applying to 

each of the persons covered by the insurance as if a separate policy of insurance had been 
issued to each of them; and 

c) be for an amount of not less than the sum stated in the Annexure, for any one occurrence. 
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The effecting of insurance shall not limit the liabilities or obligations of the Contractor under other 
provisions of the Contract. 

The Contractor shall ensure that all sub-contractors take out Public Liability Insurance that meets 
the requirements of this clause. 

19.3 Lodgement of Certificates of Currency 
The Contractor shall provide the Principal with copies of Certificates of Currency and summaries of 
key provisions for all insurance policies required under clause 19 including those of any sub-
contractors (including self-employed contractors and persons employed under labour hire 
agreements): 

a) prior to commencing the Works under the Contract; 
b) within two (2) days of a written request by the Principal; 
c) within seven (7) days after the Contractor renews an Insurance Policy; and 
d) within seven (7) days after the Contractor makes any change to an Insurance Policy. 

The Contractor will not cancel any Insurance Policy, or conduct itself in a manner that brings about 
such a cancellation of an Insurance Policy, except with the written consent of the Principal. 

20 Direction to Work 
The Contractor shall fulfil all directions to work, placed during the currency of the Contract by the 
Superintendent, in accordance with the section titled “Procedures, Calls and Payments”. 

21 Invoicing and Payment 
The Contractor shall submit to the Superintendent a Tax Invoice at the completion of each portion 
of the Works, or on a monthly basis or as otherwise determined by the Superintendent, showing 
the value of the work carried out in performance of the Contract. 

The Contractor's Tax Invoice shall include details of any Adjustments under clause titled Goods 
and Services Tax of the Conditions of Contract and an explanation as to how such Adjustments 
were calculated. 

The Contractor shall provide any further details in regards to the Works and/or Tax Invoice upon 
request by the Superintendent. 

Principal shall make payments within thirty (30) days of receipt of a Tax Invoice that is not 
disputed. 

In certain circumstances the Superintendent may, within a reasonable time, determine the value of 
work so carried out and authorise payment to the Contractor.  The amount of the payment will be 
the value of work carried out as determined by the Superintendent, less: 

a) any payments already made in respect of the work; and 
b) any other amount that the Principal may be entitled to deduct. 

Within thirty (30) days after the completion of the Contract, the Contractor shall submit to the 
Superintendent a final statement, so endorsed, setting out all outstanding claims against the 
Principal, whether under the Contract, or not.  If the Contractor fails to submit a final statement 
within thirty (30) days after he has been directed to do so by the Superintendent, the 
Superintendent shall assess the value of all outstanding claims and the Contractor shall not be 
entitled to make any claims whatsoever on the Principal thereafter. 
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The payment of monies pursuant to this clause shall not be taken as evidence against or as an 
admission by the Principal that any work has been executed in accordance with the Contract or the 
value thereof, but shall be taken to be payment on account only. 

Failure by the Principal to pay the amount by the due date: 

a) will not be grounds to vitiate or avoid the contract; and 
b) will entitle the Contractor to make a claim for interest penalties on the late payment. 

Interest penalties must be claimed within ninety (90) days of the date the late payment was made 
by the Principal and the claim must be in the form of a Tax Invoice.  Interest penalties are to be 
calculated daily, for the period after the due date until the date payment is made by the Principal, at 
the ninety (90) day bank bill swap rate published on 1 June each year by the Australian Financial 
Markets Association.  Where interest penalty period spans 1 June, the rate shall be the rate 
published in the year the original invoice was issued. 

The Principal will not be liable for interest penalties on any payments in respect of interest 
penalties. 

22 Storage of Contractor's Material 
The Contractor's materials and plant shall only be stored in the location approved by the 
Superintendent.  If no storage facilities are available, it shall be the responsibility of the Contractor 
to provide storage facilities. 

All care shall be taken to avoid inconvenience to persons occupying and visiting the Site of the 
Works. 

23 Working Hours 
The customary working hours and ordinary working days shall be those for day workers as stated 
in the Building and Construction Industry (NT) Award (or Electrical Engineering and Contracting 
Industries (NT) Award for Power and Water) or other relevant awards and no work will be 
performed outside of customary working hours or on other than ordinary working days without the 
prior approval of the Superintendent. 

The working hours and working days of the Principal's supervisory personnel shall be 8.00 am to 
4.30 pm Monday to Friday excluding a day that is a public holiday in the Northern Territory 
('Working Day').  The Contractor shall provide at least forty-eight (48) hours written prior notice to 
the Superintendent of the intention to work outside the working hours and working days of the 
Principal's supervisory personnel. 

Notwithstanding the preceding paragraphs, the Contractor may carry out work outside the 
customary working hours or ordinary working days without the prior approval of the 
Superintendent, where it is necessary in the interests of safety of the Works or where the work is 
required to protect life or property.  In such circumstances the Contractor shall inform the 
Superintendent in writing of the circumstances as early as possible. 

24 Obvious Work 
The Contractor shall carry out all work, which obviously forms part of the Contract even though not 
specifically listed or detailed in the Scope of Works or Drawings. 

25 Access to Works and Material 
The Superintendent or any other persons authorised by him, shall have free and uninterrupted 
access at all times to the Works and during working hours to any workshop or premises not on the 
Site of Works where materials may be in preparation or stored for the purpose of the Contract. 
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The Contractor if so required by the Superintendent shall give the Superintendent all particulars as 
to the mode and place of manufacture of any of the materials proposed to be used in connection 
with the Contract and shall facilitate inspection of the materials. 

26 Materials and Workmanship 
All material used in the Works and the standards of workmanship shall conform to the provisions of 
the Contract.  In the absence of such provisions that material or standard of workmanship shall be 
of a kind that is fit for its purpose and is consistent with the nature and character of the Works. 

Any material not otherwise specified shall be new and, where applicable material and workmanship 
shall be in accordance with the relevant standard of Standards Australia.  If the Superintendent is 
of the opinion that any material or the work, whether fixed or not, is unsatisfactory he may direct its 
replacement, removal or correction at the Contractor's expense. 

27 Proprietary Items 
Where items are specified as being a particular maker's brand, trade name or catalogue number 
then unless specifically stated to the contrary, it is not intended to give any preference to the 
manufacturer or brand mentioned wherever a proprietary item is specified. 

If the Contractor proposes to use a substitute proprietary item, he must provide full particulars of 
the item he proposes to use to the Superintendent for approval and the Superintendent shall 
decide whether or not the proposed substitute may be used. 

28 Connection of Services 
Unless otherwise specified the Contractor is responsible for connection of all water, drainage, 
sewerage, gas and electricity services to the Works and the Contractor shall apply for all relevant 
permits and pay all associated fees and/or charges which are levied by the appropriate Authority. 

29 Work Health and Safety Management 

29.1 Definitions 
For the purposes of this clause 29: 

'Construction Project' means any work carried out in connection with the construction, alteration, 
conversion, fitting-out, commissioning, renovation, repair, maintenance, refurbishment, demolition, 
decommissioning or dismantling of a structure where the cost of the work is $250 000 or more; 

'High Risk Construction Work' has the meaning given to it in the WHS Act; 

'Plant' means any machinery, equipment, appliance, container, implement, tool or any component 
thereof and anything connected or fitted thereto; 

'Principal Contractor' means a person authorised to have management and control of the Site for 
the purposes of the Works and who is appointed by the Principal under clause 2.31.3 as a principal 
contractor for the purposes of the WHS Act; 

'Safe Work Method Statement' has the meaning given to it in the WHS Act; 

'Structure' has the meaning given to it in the WHS Act; 

'Substance' means any natural or artificial substance, whether solid, liquid, gas or vapour; 

'WHS Act' means the Work Health and Safety (National Uniform Legislation) Act 2011 (NT) and 
includes subordinate legislation made under that Act including regulations and approved codes of 
practice as well as any amendment, re-enactment or replacement of such Act ; and 

'WHS Management Plan' means a health and safety management plan or system in respect of 
workplace health and safety matters in connection with the Works. 
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29.2 WHS Management Plan 
a) This clause 29.2 only applies where the Works comprise a Construction Project. 
b) Prior to commencing any Works at the Site the Contractor must prepare a WHS 

Management Plan and provide it to the Principal. 
c) The Contractor must: 

i. for the duration of the Contract, provide: 
• the Principal; and 
• each person who is to carry out construction work in connection with the Works, 
• any further information in relation to the WHS Management Plan that may be 

requested of the Contractor, including allowing those parties to inspect the WHS 
Management Plan at their request; 

ii. maintain the WHS Management Plan throughout the course of the Contract; 
iii. carry out the Works in accordance with the WHS Management Plan; 
iv. review and, as necessary, revise the WHS Management Plan and provide any such 

revised plan to the Principal and to each person who is to carry out work in connection 
with the Works (including sub-contractors); and 

v. keep a copy of the WHS Management Plan until the Works to which it relates have 
reached completion, or for at least two years after a notifiable incident occurs in 
connection with the Works, whichever is the latter. 

d) The WHS Management Plan must address all those matters required to be covered in a 
WHS Management Plan as specified in the WHS Act. 

e) The Contractor will not be relieved from compliance with any of its obligations under the 
Contract or from any of its liabilities whether under the Contract or otherwise according to 
law as a result of: 

i. any direction by the Superintendent concerning the WHS Management Plan or the 
Contractor's compliance or non-compliance with the WHS Management Plan; 

ii. any audit or other monitoring by the Principal or its nominee of the Contractor's 
compliance with the WHS Management Plan; or 

iii. any failure by the Superintendent, or anyone else acting on behalf of the Principal, to 
detect any defect in or omission from the WHS Management Plan including where any 
such failure arises from any negligence on the part of the Superintendent or other 
person. 

29.3 Appointment of Contractor as Principal Contractor 
a) This clause 29.3 only applies where the Works comprise a Construction Project. 
b) On and from the Date of Acceptance, the Principal appoints and the Contractor accepts 

such appointment as the Principal Contractor for the Works for the purposes of the WHS 
Act and the Contractor must: 

i. discharge the duties imposed on a Principal Contractor by the WHS Act in respect of 
carrying out the Works; 

ii. accept that, as Principal Contractor, the Contractor is the person responsible for the 
control and management of the Site and the Works at all times until Completion; 

iii. ensure that any sub-contract entered into contains enforceable obligations requiring the 
sub-contractor to comply with the WHS Act and cooperate and comply with any 
direction of the Contractor in relation to work health and safety matters. 

29.4 General Obligations 
The Contractor must: 

a) carry out a risk assessment in relation to all of the Works; 
b) carry out the Works safely and manage the risk of harm to persons or property; 
c) ensure that it complies with any statutory requirement that requires a person to be 

authorised, licensed, supervised or to have prescribed qualifications or experience or that 
requires a workplace, Plant, Substance or design, or work (or class of work) to be 
authorised or licensed;  
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d) put in place and maintain suitable emergency management procedures relevant to the 
Works; and 

e) if requested by the Superintendent, produce evidence of any approvals including any 
authorisations, licences, prescribed qualifications or experience, or any other information 
relevant to work health and safety (as the case may be) to the satisfaction of the 
Superintendent before the Contractor or any sub-contractor commences any Works; and 

f) generally comply with the requirements of the WHS Act. 

29.5 High Risk Construction Work 
Where the Works include or comprise High Risk Construction Work, the Contractor will ensure 
that: 

a) any person carrying out high risk construction work is licensed in accordance with the WHS 
Act; 

b) before the work is carried out, a Safe Work Method Statement is prepared in respect to the 
High Risk Construction Work in accordance with the WHS Act, and that a copy of the Safe 
Work Method Statement is: 

i. provided to the Superintendent before the High Risk Construction Work is carried out 
and at any other time requested by the Superintendent; and 

ii. kept at the area of the Site where the High Risk Construction Work is being or is to be 
carried out; 

c) the High Risk Construction Work is carried out in accordance with the Safe Work Method 
Statement. 

29.6 Contractor’s Obligations to Inform 
The Contractor must keep the Superintendent fully informed of all health and safety matters 
relating to the Works and will provide the Superintendent with a copy of any incident notification 
provided to NT WorkSafe under the WHS Act at the same time or as soon as practicable after such 
notification is made to NT WorkSafe. 

29.7 Right of Principal to Monitor and Audit 
The Principal or its nominee may, at any time, monitor, inspect or audit the performance of the 
Contractor in relation to its compliance with the WHS Management Plan and this clause 29 
generally and the Contractor must allow the Principal or its nominee access to the Site, the WHS 
Management Plan and any relevant documents or activities so as to enable such monitoring, 
inspection or audit to occur. 

29.8 Powers of Superintendent Regarding Work Health and Safety 
If the Superintendent considers that there is: 

a) a risk of injury to people or damage to property arising from the Works; or 
b) an unsafe or potentially unsafe practice or breach of the requirements of this clause 29, 

then, in addition to any other rights the Principal has under the Contract, the Superintendent may:  

c) direct the Contractor to change its manner of working; or 
d) suspend the performance of the Works associated with the unsafe practice or breach, and 

not lift the suspension until the work area is made safe and the unsafe practice removed, or 
the breach rectified. 

All costs and delay and disruption caused by any action taken under this clause 29.8 are the 
responsibility of the Contractor. 
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29.9 Works Involving Asbestos 
If the Works include Works Involving Asbestos (as that term is defined in the WHS Act) the 
Contractor must ensure that it, its employees and its sub-contractors comply with all requirements 
of the WHS Act applicable to Works Involving Asbestos. 

29.10 Design, Manufacture and Installation Safety Matters 
Where the Contract requires the Contractor to design, install or manufacture all or part of the 
Works, (including management or supervision of a design, installation or manufacture component) 
the Contractor must ensure that it and its consultants and sub-contractors comply with the WHS 
Act and ensure that any Structure, Plant or Substance it designs, installs or manufactures (or 
manages the design, installation or manufacture of, as the case may be) is, so far as is reasonably 
practicable, designed, installed or manufactured without risk to the health and safety of persons 
who will use, occupy, construct, handle or carry out any activity at or in the vicinity of the Structure, 
Plant or Substance (as the case may be). In particular, the Contractor must: 

a) implement a risk management process to ensure that any hazards associated with the 
design, installation or manufacture are identified, assessed and, as far as reasonably 
practicable, eliminated or minimised; 

b) consult, cooperate and coordinate with others who may contribute to the safe design, 
installation or manufacture of the Structure, Plant or Substance including the Principal, sub-
contractors and end users; 

c) maintain appropriate records regarding the design process and the risk management 
process, including the results of any calculation, analysis, testing or examination, risk 
assessment and any conditions to ensure the Structure, Plant or Substance is safe, and 
provide such records to: 

i. the Principal and each person who is provided with the design or Structure, Plant or 
Substance (as the case may be); and 

ii. any other person who uses, occupies, constructs, handles or carries out any activity at 
or in the vicinity of the Structure, Plant or Substance (as the case may be) on request; 

d) provide the Principal with any information it requests that is relevant to the design, 
installation or manufacture of any Plant, Structure or Substance; and 

e) on completion of the design, installation or manufacture, provide a report to the Principal 
detailing the health and safety aspects of the design, Structure, Plant or Substance (as the 
case may be) which includes information about any identified or potential hazards, 
hazardous substances used in the design, installation or manufacture, access problems or 
any handling risks associated with the design, installation or manufacture. Such report will 
be in a form approved by the Superintendent. 

29.11 Breach by Contractor 
a) Where, in the reasonable opinion of the Principal or the Superintendent, the Contractor has: 

i. where applicable, commenced the Works without having first complied with clause 
29.2(b); or 

ii. committed a breach of any of its other obligations under clauses 29.2 to 29.10, the 
Principal may immediately terminate this Contract by written notice to the Contractor. 

b) The remedy provided in clause 29.11(a):  
i. applies notwithstanding any other provision of the Contract; and 
ii. is in addition to the other remedies under this Contract. 

29.12 Work in the Vicinity of Power and Water Assets 
Prior to commencing work in the vicinity of any sewerage system, high voltage cable or power line 
or other high voltage structure, the Contractor shall contact Power and Water Authority and obtain 
and become cognisant with written guidelines or procedures setting out safe practices for working 
in or adjacent such hazardous areas. 
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Whilst working in the vicinity of sewerage systems, high voltage cables or power lines or other high 
voltage structures the Contractor shall follow all directions and instructions issued by Power and 
Water. 

29.13 Work in the Vicinity of Natural Gas Pipelines 
In accordance with the Energy Pipelines Act, the Contractor shall obtain the written approval of the 
operator of the pipeline before commencing any of the following activities in the vicinity of high-
pressure natural gas pipelines: 

a) Any activities within the pipeline right-of-way, which involve construction of any kind 
including: 

i. excavation for drains, pipelines or sewers; 
ii. excavation for buried utilities or services; 
iii. construction or maintenance of roads or tracks; 
iv. boring of holes for fence posts or installation of power/telephone poles; 
v. any survey or exploration work involving excavation, explosives or vibration. 

b) Any nearby construction activities that is likely to affect the right-of-way, such as re-routing 
surface water flows, construction of high voltage lines, or erection of large metal structures. 

c) Any passage of heavy vehicles and equipment over the pipeline other than on public roads. 

Whilst working in the vicinity of natural gas pipelines the Contractor shall follow all directions and 
instructions issued by the operator of the pipeline. 

29.14 Fire Precautions 
The Contractor shall take all necessary precautions to ensure that no fire hazard is created through 
the carrying out of the Works. 

Where a fire alarm is activated due to actions of the Contractor or his sub-contractors, resulting in 
a call out of the Fire Service, the Contractor will be required to pay for the subsequent call out fee. 

29.15 Scaffolding and Excavation 
All scaffolding and excavation must conform to the Work Health and Safety (National Uniform 
Legislation) Act 2011 (NT).  The Contractor is to provide all ladders and scaffolding necessary to 
carry out the Works. 

29.16 Disabled Access 
Where there is likelihood that the Works may cause a danger or inconvenience to the disabled, the 
Contractor shall seek advice from the Department of Health, Office of Disability.  The Contractor 
may be required to advertise in relevant newspapers or on community radio programs giving 
forewarning of the Works. 

30 Precautions in Carrying Out Works 
The Contractor and sub-contractors shall comply with all requirements under Acts, orders and 
rules and other special requirements of proper Authorities concerning storage, transport and use of 
materials, plant, equipment; work processes and safety precautions. 

The Contractor and sub-contractors shall observe all rules and regulations in force in the area 
where the Works are to be carried out. 

Where any current Australian standard published by Standards Australia is appropriate to storage, 
transport and use of materials, plant, and equipment, to work processes or to safety precautions, 
the provisions of such standard shall be observed except if it conflicts with any statutory or special 
requirements of proper Authority in which case the latter shall apply. 
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In the absence of any such statutory or special requirements or relevant Australian Standard, the 
Contractor and all sub-contractors shall ensure that suitable procedures are observed and all 
proper care is taken. 

31 Damage to Services 
The Contractor shall contact the officer-in-charge of the area that includes the work Site, or his 
representative, before work commences and in company with the Superintendent check with them 
the location of all services. 

The Contractor shall immediately notify the Superintendent and the officer-in-charge of the area, in 
the event of damage to any water, gas, steam, compressed air, electric, drainage, sewerage, 
telephone, fire alarm, control cable or other services in the area. 

The Contractor shall render any assistance required in connection with any such incident, but 
otherwise work in that vicinity shall be stopped immediately and not recommenced until instructions 
are received from the Superintendent. 

Where the service is indicated on the drawing and/or in the Scope of Works, or is evident on the 
Site, or has been pointed out by the officer-in-charge of the area or by the Superintendent or by a 
representative of either, the Contractor shall be liable for the cost of any necessary repairs. 

Where the Contractor encounters any services, details of which are not given in the drawings 
and/or Scope of Works and which are not evident on the Site or which have not been pointed out 
to him, and has carried out his operation with reasonable care, the cost of reinstatement, diversion 
or other associated work may be paid as an extra to the Contract. 

32 Care of Work and Cleaning Up 
The Contractor shall keep the Works clean and tidy as they proceed and regularly remove from the 
Site rubbish and surplus material arising from the execution of the Works.  On completion of the 
Works the Contractor shall clear away and remove from the Site all constructional plant, surplus 
materials, rubbish and temporary works of every kind and shall leave the Site of the Works, 
existing structures and areas adjacent thereto in as good a state of repair as they were in when he 
commenced the Works excluding for fair wear and tear. 

33 Protection and Provision for Traffic 
The Contractor shall provide all necessary lights, barriers, flags and the like to ensure the safety of 
all persons, vehicles and animals. 

34 Protection for Occupants 
Where work is carried out in occupied or partially occupied premises the Contractor shall arrange 
the execution of the Works to minimise nuisance to the occupants.  The occupants are to be 
protected against fumes, dust, dirt, noise or other nuisance. 

35 Protection of Property 
The Contractor shall take all necessary precautionary measures to protect all property against loss, 
theft or damage resulting from the activities of the Contractor, sub-contractors and agents. 

36 Protection of Equipment 
All equipment, whether supplied under the Contract or existing at the Site and surroundings, likely 
to be damaged or affected by ingress or deposit of foreign matter resulting from the Contractor's 
operations or those of sub-contractors or agents shall be properly protected by the Contractor.  If 
necessary protected equipment shall be able to function. 
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37 Strong Wind Precautions 
The Contractor shall ensure that unfinished work, equipment, sheds, hoardings, materials and any 
other movable items on the Site, are protected, stored, or secured to the extent necessary to 
ensure that in strong wind conditions they will not be a danger to persons or property because of 
collapse, movement or any other cause. 

38 Custody of Keys – Power and Water Assets 
Where applicable, the Contractor will be provided with keys for the purposes of accessing Power 
and Water assets. 

The Contractor must not label the keys with the name of the asset or make duplicate keys and 
shall take all care to prevent theft or loss of the keys. 

All keys issued to the Contractor shall be returned at the Completion of the Contract.  Failure to 
return keys within seven (7) days of the Contract Completion occurring will incur a fee of $100.00 
per key. 

The cost of replacing lost or stolen keys shall be at the Contractor’s expense and if the 
Superintendent so determines shall include the cost of replacing or re-keying master locks. 

39 Variations 
The Superintendent may direct a variation to the Works and such direction shall not invalidate the 
Contract.  The variation shall be valued by mutual agreement between the Contractor and the 
Superintendent or failing agreement by the Superintendent and the Contract rate or price 
increased or decreased accordingly. 

40 Defects Liability Period 
Upon determination by the Superintendent that the Works have been satisfactorily completed, the 
Defects Liability Period, if any, shall commence.  The Contractor shall maintain the Works for the 
Defects Liability Period stated in the Annexure and shall make good at his own expense all 
defective workmanship or materials and all damage, loss or injury to the Works occasioned by 
faulty workmanship or materials.  If the Contractor fails to make good any defects within a 
reasonable time or within the time stipulated in a direction given by the Superintendent, the 
Superintendent may, by notice in writing, take action to complete those defects outstanding at the 
Contractor's expense. 

41 Assignment 
The Contractor shall not assign the Contract, mortgage, charge or encumber any of the monies 
payable under the Contract or any other benefit whatsoever arising under the Contract without 
consent of the Principal.  Such consent shall not be unreasonably withheld. 

42 Sub-Contracting 
Should the Contractor desire to sub-contract any part or parts of the Works he shall submit to the 
Superintendent the names of his proposed sub-contractors the nature and value of the work that it 
is intended they undertake, their CAL Registration Number (if applicable) and seek the written 
approval of the Superintendent in respect of them.  No sub-contractor shall be employed in 
connection with the Works unless such approval is first obtained.  Such consent shall not be 
unreasonably withheld. 

If Contractor Accreditation is applicable to work to be sub-contracted under the Contract the 
Contractor shall ensure that all sub-contractors and their sub-contractors for any part of the Works 
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valued at over $50,000 are accredited by Contractor Accreditation Limited to an appropriate 
category/group/sub-group and rating. 

Any sub-contract shall be in writing and contain the provision that progress payments to the 
sub-contractor shall be made within fourteen (14) days after the Contractor has received payment 
from the Principal. 

Any approval by the Principal to engage a sub-contractor for any part of Works shall not relieve the 
Contractor from any of its liabilities under the Contract.  The Contractor shall be fully liable to the 
Principal for the work of the sub-contractor or any employee or agent of the sub-contractor. 

43 Disputes 
Each party must follow the procedures in this clause 43 before starting court proceedings, other 
than for interlocutory relief. 

Any party to this Contract who wishes to claim that a dispute has arisen must give written notice to 
the other party setting out details of the dispute.  

Within five (5) Business Days of the provision of the written notice, a nominated representative of 
each of the parties must meet to take whatever actions or investigations as each deems 
appropriate, in order to seek to resolve the dispute. 

If the dispute is not resolved within five (5) Business Days of the parties meeting (or within such 
further period as the parties agree is appropriate) then one or both parties may nominate a 
mediator to determine the dispute. 

If the parties fail to agree to the identity of a mediator within five (5) Business Days of a party 
nominating a mediator, then either or both of the parties may refer the matter to the President for 
the time being of the Law Society of the Northern Territory who will nominate a mediator to mediate 
the dispute. 

The parties will bear the costs of the mediator equally.  

During disputes and until such time that work under the Contract are completed, the Contractor 
must, at all times, continue to fulfil its obligations under the Contract and comply with all directions 
given to it by the Principal in accordance with the provision of the Contract, provided that such 
directions do not touch upon the subject matter of the dispute in respect of which written notice has 
been given in accordance with this clause. 

44 Termination 

44.1 Termination by Mutual Agreement 
Either party may terminate the Contract by giving sixty (60) days written notice to the other party. 

Termination of the Contract under this sub-clause shall not relieve the Principal or the Contractor of 
their respective rights and obligations under the Contract up to and including the date of any such 
termination. 

44.2 Termination due to Default or Bankruptcy 
If the Contractor fails to carry on the Works at a rate of progress satisfactory to the Superintendent, 
or neglects or omits to carry out any instruction of the Superintendent in respect of the Works or 
fails to complete the whole of the Works within the period specified for completion or such 
extended time as the Superintendent may approve, or intimates that he is unwilling or unable to 
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complete the Works, or becomes insolvent or bankrupt, or being a company goes into liquidation, 
the Superintendent may, by notice in writing either: 

a) terminate the Contract whereupon all sums of money which may remain in the hands of the 
Principal together with all materials on or about the Site which are the property of the 
Contractor and have been provided by him for the purpose of carrying out the Works may 
be forfeited to the Principal and on being so forfeited shall become vested in or become 
payable to the Principal; or 

b) take the Works wholly or partly out of the control of the Contractor, or any other person in 
whose control or possession the Works or part of them may be, and complete the same by 
any other means he so decides.  The Principal may take possession of and permit other 
persons to use any materials, plant or other things on or about the site of the Works that 
are the property of the Contractor and are deemed to be requisite and necessary for the 
purpose of any such completion. 

45 Rights of Principal to Recover Monies 
Without limiting the Principal's rights under any other provision in the Contract should the 
Superintendent take action pursuant to clause “Defects Liability Period” and/or “Termination” sub-
clause 44.2(b) or any other clause in this Contract then all losses, costs, charges, outgoings and 
expenses incurred or sustained by the Principal in completing the Works or rectifying any breach of 
the Contractor under this Contract will be deemed to be a liquidated debt due to the Principal by 
the Contractor and will be deducted and set off from any monies that may then or may thereafter 
become due to the Contractor whether under this Contract or any other Contract whatsoever 
between the Principal and the Contractor and if the monies are less than the amounts so 
deductible then the amount of the deficiency shall be a liquidated debt due by the Contractor to the 
Principal. 

Without prejudice to any other rights available to the Principal to recover such a liquidated debt the 
Principal may demand payment for and recover such liquidated debt against any bank guarantee, 
guarantee or other security that the Contractor may have given to or in favour of the Principal 
pursuant to this Contract or any other Contract whatsoever between the Contractor and the 
Principal. 

46 Contractor’s Performance Report 
The Contractor agrees that every twelve (12) months, upon completion of the Works or the 
termination of the Contract: 

a) the Superintendent will prepare a Contractor's Performance Report ('Report'); 
b) the Superintendent shall liaise with the Contractor in completing the Report although the 

Superintendent reserves the ultimate right to complete the Report (other than the 
contractor's comments); and 

c) the Principal will use and/or release the Report to Contractor Accreditation Limited and be 
entitled to release the report to any other department of the Commonwealth or any State or 
Territory. 

The Contractor agrees that neither the Contractor nor any other person shall have any claim 
against the Principal or employees or agents of the Principal under any circumstances as a result 
of the preparation and use of the Report. 

47 Goods and Services Tax 
For the purposes of this Clause unless the context otherwise requires: 

'GST' means any tax imposed on Supplies by or through the New Tax System (Goods and 
Services Tax) Act 1999 ('Act') and any related Tax Imposition Act and 'New Tax System Changes' 
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has the meaning it bears in the New Tax System (Trade Practices Amendment) Act 1999 ('TPA').  
Where any other term is used in this clause which is defined in the Act or the TPA it shall have the 
meaning which it bears in the Act, or (if the term is not defined in the Act) then the meaning which it 
bears in the TPA; 

'GST Rate' means the percentage amount of GST payable determined under section 9-70 of 
the Act as amended from time to time; 

'Input Tax Credit' has the meaning it bears in the Act; 

'Recipient' 'Entity' and 'Supplies' have the meaning they bear in the Act, and, in addition for the 
purposes of this contract shall also be read as follows:  

a) “Entity” shall also mean Contractor; 
b) “Recipient” shall also mean Principal; 
c) “Supplies” shall also mean the Works. 

'Adjustment' means each form of adjustment to consideration provided for in this clause. 

The parties acknowledge that the consideration under this Contract is inclusive of GST, where 
GST is calculated using the GST rate at the time of forming this Contract. 

The Contractor shall provide the Recipient with a tax invoice and/or adjustment notes in relation to 
the supply prior to an amount being paid by the Recipient under this Contract, and shall do all 
things reasonably necessary to assist the Recipient to enable it to claim and obtain any Input Tax 
Credit available to it in respect of a Supply. 

Where the GST rate is changed after the date of formation of this Contract the consideration under 
this Contract will be increased or decreased so that the consideration remains inclusive of GST, 
with GST calculated using the new GST Rate from the date of the change of the GST Rate that 
applies at the date of formation of this Contract. 

48 Privacy 
For the purposes of this Clause unless the context otherwise requires: 

'Act' means the Information Act (NT); 

'Privacy Laws' means the Act; and the Information Privacy Principles set out in the Act or 
any "code of practice" approved under the Act that applies to any of the parties to this Contract. 

'Personal Information' means all information about a person that is “personal information” 
as defined in the Act, which is collected and/or handled by any of the parties in connection with this 
Contract. 

The Contractor agrees to deal with all Personal Information in a manner, which is consistent with 
the Privacy Laws and any other relevant privacy legislation, as if the Contractor were a public 
sector organisation. 

The Contractor is to collect, use, disclose or otherwise deal with Personal Information only for the 
purposes of fulfilling its obligations under this Contract. 

The Contractor is not to disclose Personal Information without the written authority of the Principal, 
and in any event disclosure is to be in accordance with the Privacy Laws.  The Contractor is to 
immediately notify the Principal where it becomes aware that a disclosure of Personal Information 
may be required by law. 
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The Contractor is to ensure that any employees, agents or sub-contractors, and any other person 
who may have access to Personal Information held by the Contractor, are aware of the obligations 
of the Contractor under this Contract and undertake to not collect, access, use, disclose or 
otherwise deal with Personal Information except in performing their duties of employment and in 
accordance with this Contract. 

The Contractor is to take all reasonable measures to ensure that Personal Information is protected 
from misuse, loss, unauthorised access, modification, disclosure or other misuse and that only 
personnel necessary to fulfil the obligations under this Contract have access to the Personal 
Information. 

The Contractor is to develop, and obtain the written approval of the Principal: 

a) policies for the management of personal information; and 
b) complaint handling procedures. 

Each party is to immediately notify the other when a complaint is received.  The Contractor 
acknowledges that individuals have the right to request access to, or correction of, the Personal 
Information held about them. 

The Contractor must not transfer Personal Information outside the Northern Territory without the 
prior approval of the Principal.  The Contractor, in respect to Personal Information, is to 
immediately notify the Principal where the Contractor becomes aware of a breach of this clause or 
the Privacy Laws. 

The Contractor indemnifies the Principal in respect of any liability, loss or expense incurred arising 
out of or in connection with a breach of the obligations of the Contractor under this Contract. 

When this Contract expires or is terminated, the Contractor must, at the Principal's discretion: 

a) either return to the Principal all records containing Personal information; 
b) retain any material containing Personal Information in a secure manner as approved by the 

Principal; or 
c) destroy or delete any Personal Information. 

This sub-clause will survive the expiration or termination of this Contract. 
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